



COMPOSITE SUPPLY CUM ERECTION OF MECHANICAL PIPING WORKS FOR OSBL
FACILITIES ON ITEM RATE BASIS AT TALCHER FERTILIZERS LIMITED

NIT NO. : PNP/PC-183/E-601/NCB dated 27.03.2023

AMENDMENT No.: VII Dated 05.05.2023



Sl. No.	Reference of Bidding Document				Existing Clause	Amended Clause
	Vol/ Sec	Page No.	Clause No.	Subject / Heading		
SECTION VII						
1	SEC-VII			Schedule of Rates / BOQ	Schedule of Rates / BOQ	Revised Schedule of Rates / BOQ (Rev1) is attached. Bidder to quote as per latest BOQ (Rev.1) uploaded in CPP Portal.

Note: - The clauses in Amendment shall take precedence/superseded over all other pre bid replies against the respective clause.

FOR & On behalf of
(Projects & Development India Ltd.)


Kailash Joshi
(Project Manager)